

April 29, 2021

Posted in PDF (1 page)

ADDENDUM NO. 2 REQUEST FOR PROPOSAL RFQ-03-2021 CLOSING: 2:00PM (LOCAL TIME), May 13, 2022

For: Moosecreek Community Center

- 1) Clarification that the bind bond is 10% of the project cost as per pg. 2 Item 1 (h). The 100% bid bond noted in addendum 1 was a typo and should have read 10%.
- 2) Clarification the performance bond is 100% as noted on pg 8 of 10.
- 3) The general contractor would be responsible for the excavation, backfilling and utilities/services within the building and up to 1m (3'-3") out side the limit of the building. The civil contractor will make connections from 1m (3'-3") and beyond the building foundations.

END ADDENDUM NO. 2